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(BSP Agusut 4, 2003)
The third paragraph of Section 6-02.3(25)M is supplemented with the following:

The Contractor is advised that, because of the higher compressive design
strengths required for the production prestressed concrete girders of *** $$1$$
***_ it will take longer than the usual time for these girders to reach sufficient
strength for shipping. The Contractor shall take this into account when
preparing schedules for this portion of the work.



